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ADDENDUM NO. 2 

June 23, 2025 

Town of Stuart Backwash and Sewer Outfall 
Dewberry Project No. 50170352 

The following Addendum items are hereby incorporated into the Contract Documents.  Bidder must 

acknowledge receipt of the Addendum in the proper place in the Contract Documents/Bid Form.  All other 

terms, conditions, and description remain the same.   

Table of Contents: 

A. Bidding Document Revisions
B. Specification Revisions
C. Drawing Revisions
D. Engineer’s Comments
E. Attachments

A. Bidding Document Revisions

• REPLACE Section EJCDC C-410 – BID FORM FOR CONSTRUCTION CONTRACT with 
the attached Section ECJDC C-410 – BID FORM FOR CONSTRUCTION CONTRACT.

B. Specification Revisions

• Section 011000 – Summary
o DELETE Part 1.9.C – Clearing Restrictions

▪ Bat tree clearing restrictions must be followed – all clearing must occur 
during the inactive season (November 15 to March 31).

• Section 012300
o DELETE Part 3.1.B

▪ Alternate B: Pre-cast Backwash EQ Tank in lieu of cast-in-place 
Backwash EQ Tank

• Base Bid: Provide 45’ diameter Cast in Place Backwash EQ 
Tank. (see Sheet S-102/C-301).

• Alternate: Omit the items listed above, and install a 45’ diameter 
precast backwash tank with the same volume, pipe penetrations, 
alarms as described in the unit price section of the base bid in 
accordance with Spec Section 0333200.  The tank and all pipe 
penetrations shall be designed by a licensed engineer for the 
State of Virginia.

C. Drawing Revisions

• N/A
D. Engineer’s Comments

a. The USACE provided an official response that no time restrictions for clearing are 
applicable to this project, reference the attached email.

b. Trainings and certifications are required in accordance with the specifications to ensure 
items, such as conduit, maintain their manufacture warranty and the recommended 
installation practices are followed.

c. On Sheet E-100 the proposed handhole shall be a minimum of 11”x18”x12”, polymer 
concrete, tier 15.

d. Sheet E-200, Communication Conductor Schedule, Conduit Number “C-1003” list JBX 
East and West is a drafting error and can be ignored.  Relevant equipment is mounted on 
a singular rack.

e. The Water Treatment Plant SCADA software is Honeywell Station, running on Windows 
2000 Server. Photos of the existing SCADA MTU have been attached.
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E. Attachments

1. Bid Form
2. Specs (Section 011000 and 012300)
3. USACE Confirmation Email

4. Stuart WTP Existing SCADA MTU Photos

END OF ADDENDUM NO.  2  
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BID FORM FOR CONSTRUCTION CONTRACT 

The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to 
Bidders, the General Conditions, and the Supplementary Conditions. 

ARTICLE 1— OWNER AND BIDDER 

1.01 This Bid is submitted to: The Town of Stuart, 100 Patrick Avenue, Stuart, VA 24171 

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement 
with Owner in the form included in the Bidding Documents to perform all Work as specified or 
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and 
in accordance with the other terms and conditions of the Bidding Documents. 

ARTICLE 2—ATTACHMENTS TO THIS BID 

2.01 The following documents are submitted with and made a condition of this Bid: 

A. Required Bid security; 

B. List of Proposed Subcontractors; 

C. List of Proposed Suppliers; 

D. Evidence of authority to do business in the state of the Project; or a written covenant to obtain 
such authority within the time for acceptance of Bids; 

E. Contractor’s license number as evidence of Bidder’s State Contractor’s License or a covenant 
by Bidder to obtain said license within the time for acceptance of Bids; 

F. The Owner reserves the right to request additional qualifications information prior to 
granting an award. 

ARTICLE 3—BASIS OF BID—UNIT PRICES 

3.01 Unit Price Bids 

A. Bidder will perform the following Work at the indicated unit prices: 

L.I. Description Unit Est. 
Qty. 

Bid Unit 
Price Bid Price 

1 Mobilization and Site Prep LS 1  $  $ 
2 Erosion and Sediment Control  LS 1  $  $ 
3 Site Restoration LS 1  $  $ 
4 Earthwork LS 1  $  $ 

Water Treatment Plant Site 

5 Closure, Demolition, and Grading of Existing EQ 
Basins and Utilities LS 1  $  $ 
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6 Manholes (MH-A, MH-B) EA 2  $  $ 
7 12-inch Ductile Iron Site Piping LF 160  $  $ 
8 Cast In Place Backwash EQ Tank  LS 1  $  $ 
9 6-inch Ductile Iron Site Piping LF 90  $  $ 

10 6-inch Gate Valve with Box, Electric Actuator, and 
Stand LS 1  $  $ 

11 6-inch Mag Meter and Manhole LS 1  $  $ 
12 Site Piping Flushing Connection LS 1  $  $ 

13 6-inch Plug Valve with Box and Extended Stem for 
Operator and Stand LS 1  $  $ 

14 Electrical & Controls LS 1  $  $ 
Force Main 

15 Clearing and Grubbing LS 1  $  $ 
16 4-inch C900 PVC Force Main by Open Cut LF 4,200  $  $ 
17 Concrete Encasement (5 locations on 4” pipe) LF 98 $ $ 

18 Guaranteed Directional Bore 6-inch DR11 HDPE 
(Sheet C-204) LS 1 $ $ 

19 Guaranteed Directional Bore 6-inch DR11 HDPE 
(Sheet C-205) LS 1  $  $ 

20 Air Release Valve Assembly and Manhole EA 1  $  $ 
21 8-inch SCR-26 PVC Sewer by Open Cut  LF 76  $  $ 

22 Concrete Thrust Anchors for 8-inch Open Cut 
Sewer EA 2 $ $ 

23 Force Main Discharge Manhole (SAN MH-B) EA 1  $  $ 
24 Connection to Existing Sewer Manhole LS 1  $  $ 

Miscellaneous Items 
25 Additional Fill Material CY 500  $  $ 
26 Additional Geotextile Fabric SY 1000  $  $ 
27 Additional Crusher Run Stone CY 1000  $  $ 
28 VDOT Land Use Permit Fee LS 1  $150  $150 
29 Traffic Management and Control LS 1  $  $ 
 Base Bid Total $ 

ALT A ALTERNATE A – Omit Mag Meter, Meter Manhole 
and Electric actuator ( ref. Sheet C-301A, E-101) LS 1 DEDUCT                          $                               

ALT B 
ALTERNATE B - SCADA Integration to Water 
Treatment Plant SCADA System LS 1 ADD $ 

 Base Bid Total + ALT A $ 
 Base Bid Total + ALT B $ 
 Base Bid Total + ALT A + ALT B $ 
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B. Bidder acknowledges that: 

1. each Bid Unit Price includes an amount considered by Bidder to be adequate to cover 
Contractor’s overhead and profit for each separately identified item, and 

2. estimated quantities are not guaranteed and are solely for the purpose of comparison of 
Bids, and final payment for all Unit Price Work will be based on actual quantities, 
determined as provided in the Contract Documents. 

3. The Owner reserves the right to award a Contract on the basis of the lowest responsive 
Base Bid Total or the lowest responsive Base Bid Total + any alternate combination 
whichever is deemed by the Owner to be in their best interest.  

ARTICLE 4—TIME OF COMPLETION 

4.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for 
final payment in accordance with Paragraph 15.06 of the General Conditions on or before the 
dates or within the number of calendar days indicated in the Agreement. 

4.02 Bidder agrees that the Work will be substantially complete within 365 calendar days after the date 
when the Contract Times commence to run as provided in Paragraph 4.01 of the General 
Conditions, and will be completed and ready for final payment in accordance with 
Paragraph 15.06 of the General Conditions within 395 calendar days after the date when the 
Contract Times commence to run. 

4.03 Bidder accepts the provisions of the Agreement as to liquidated damages. 

ARTICLE 5—BIDDER’S ACKNOWLEDGEMENTS: ACCEPTANCE PERIOD, INSTRUCTIONS, AND RECEIPT OF 
ADDENDA 

5.01 Bid Acceptance Period 

A. This Bid will remain subject to acceptance for 60 days after the Bid opening, or for such longer 
period of time that Bidder may agree to in writing upon request of Owner. 

5.02 Instructions to Bidders 

A. Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without 
limitation those dealing with the disposition of Bid security. 

5.03 Receipt of Addenda 

A. Bidder hereby acknowledges receipt of the following Addenda:  

Addendum Number Addendum Date 
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ARTICLE 6—BIDDER’S REPRESENTATIONS AND CERTIFICATIONS 

6.01 Bidder’s Representations 

A. In submitting this Bid, Bidder represents the following: 

1. Bidder has examined and carefully studied the Bidding Documents, including Addenda. 

2. Bidder has visited the Site, conducted a thorough visual examination of the Site and 
adjacent areas, and become familiar with the general, local, and Site conditions that may 
affect cost, progress, and performance of the Work. 

3. Bidder is familiar with all Laws and Regulations that may affect cost, progress, and 
performance of the Work. 

4. Bidder has carefully studied the reports of explorations and tests of subsurface conditions 
at or adjacent to the Site and the drawings of physical conditions relating to existing 
surface or subsurface structures at the Site that have been identified in the 
Supplementary Conditions, with respect to the Technical Data in such reports and 
drawings. 

5. Bidder has carefully studied the reports and drawings relating to Hazardous 
Environmental Conditions, if any, at or adjacent to the Site that have been identified in 
the Supplementary Conditions, with respect to Technical Data in such reports and 
drawings. 

6. Bidder has considered the information known to Bidder itself; information commonly 
known to contractors doing business in the locality of the Site; information and 
observations obtained from visits to the Site; the Bidding Documents; and the Technical 
Data identified in the Supplementary Conditions or by definition, with respect to the 
effect of such information, observations, and Technical Data on (a) the cost, progress, and 
performance of the Work; (b) the means, methods, techniques, sequences, and 
procedures of construction to be employed by Bidder, if selected as Contractor; and 
(c) Bidder’s (Contractor’s) safety precautions and programs. 

7. Based on the information and observations referred to in the preceding paragraph, Bidder 
agrees that no further examinations, investigations, explorations, tests, studies, or data 
are necessary for the performance of the Work at the Contract Price, within the Contract 
Times, and in accordance with the other terms and conditions of the Contract. 

8. Bidder is aware of the general nature of work to be performed by Owner and others at 
the Site that relates to the Work as indicated in the Bidding Documents. 

9. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Bidder has discovered in the Bidding Documents, and of discrepancies 
between Site conditions and the Contract Documents, and the written resolution thereof 
by Engineer is acceptable to Contractor. 

10. The Bidding Documents are generally sufficient to indicate and convey understanding of 
all terms and conditions for performance and furnishing of the Work. 

11. The submission of this Bid constitutes an incontrovertible representation by Bidder that 
without exception the Bid and all prices in the Bid are premised upon performing and 
furnishing the Work required by the Bidding Documents. 
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6.02 Bidder’s Certifications 

A. The Bidder certifies the following: 

1. This Bid is genuine and not made in the interest of or on behalf of any undisclosed 
individual or entity and is not submitted in conformity with any collusive agreement or 
rules of any group, association, organization, or corporation. 

2. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false 
or sham Bid. 

3. Bidder has not solicited or induced any individual or entity to refrain from bidding. 

4. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in 
competing for the Contract. For the purposes of this Paragraph 8.02.A: 

a. Corrupt practice means the offering, giving, receiving, or soliciting of anything of value 
likely to influence the action of a public official in the bidding process. 

b. Fraudulent practice means an intentional misrepresentation of facts made (a) to 
influence the bidding process to the detriment of Owner, (b) to establish bid prices at 
artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and 
open competition. 

c. Collusive practice means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish bid prices 
at artificial, non-competitive levels. 

d. Coercive practice means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or 
affect the execution of the Contract. 
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BIDDER hereby submits this Bid as set forth above: 

Bidder: 

 
(typed or printed name of organization) 

By:  
 (individual’s signature) 
Name:  
 (typed or printed) 
Title:  
 (typed or printed) 

Date:  
 (typed or printed) 

If Bidder is a corporation, a partnership, or a joint venture, attach evidence of authority to sign. 
 

Attest:  
 (individual’s signature) 

Name:  
 (typed or printed) 

Title:  
 (typed or printed) 

Date:  
 (typed or printed) 

Address for giving notices: 
  
  
  
 
Bidder’s Contact: 

Name:  
 (typed or printed) 

Title:  
 (typed or printed) 

Phone:  

Email:  

Address:  
  
  
  

Bidder’s Contractor License No.: (if applicable)  
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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Project information. 

2. Work covered by Contract Documents. 

3. Access to site. 

4. Coordination with occupants. 

5. Work restrictions. 

6. Specification and drawing conventions. 

7. Miscellaneous provisions. 

B. Related Requirements: 

1. Division 01 Section "Temporary Facilities and Controls" for limitations and procedures 

governing temporary use of Owner's facilities. 

1.3 PROJECT INFORMATION 

A. Project Identification: Stuart Backwash System & Sewer Outfall  

1. Project Location:  Town of Stuart, VA 

B. Owner:  Town of Stuart 

 

C. Owner's Representative:  Bryce Simmons, PE, Town Manager  

           Stuart, VA 

 

D. Engineer:  Dewberry Engineers Inc., Danville, VA, David Ross, 984.232.6788 

 

 

1.4 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following but not 

limited to: 

 

1. Cleaning of existing backwash basins 
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2. Installation of new backwash equalization tank, site piping, valves, mag-meter and 

manhole, and flushing connection 

3. Rerouting existing drain piping system to new backwash equalization tank 

4. Installation of 4” sewer to Town’s collection system – approximately 5,000 linear feet, 

including approximately 425 linear feet by directional bore 

5. Closure, demolition, and grading of existing lagoons and portions of existing drain piping 

system 

B. Type of Contract: 

1. Project will be constructed under a single prime contract. 

1.5 CONSTRUCTION SCHEDULE AND SEQUENCE 

A. It shall be the Contractor’s responsibility to propose a construction schedule to complete all work 

while ensuring the existing treatment works remain in compliance with the NPDES permit 

effluent limitations and conditions.   

B. The Contractor shall prepare and submit to the Owner and his representative for review approval 

of the construction sequence plan and schedule.  The plan will be submitted at the preconstruction 

meeting for discussion. 

C. The Contractor shall take into consideration the following obstacles when scheduling a 

construction sequence: 

1. The Contractor will only be allowed to take one sedimentation basin out of service at a 

time during construction unless given approval by the Owner to take a second basin out of 

service for a short period of time, granted at the time of the exception by the Owner. 

1.6 OWNER-FURNISHED ITEMS 

A. Owner-Furnished Items: 

1. Provide those properties and/or easements for construction which are shown on the 

drawings. 

1.7 ACCESS TO SITE 

A. Provide those properties and/or easements for construction which are shown on the drawings. 

B. General:  Contractor shall have full use of Project site for construction operations during 

construction period and the standard work hours.  Contractor's use of Project site is limited by 

Owner's right to perform day to day operations at the water treatment facility. 

C. Use of Site:  Limit use of Project site to work in areas indicated.  Do not disturb portions of Project 

site beyond areas in which the Work is indicated. 

1. Driveways, Walkways and Entrances:  Keep driveways loading areas, and entrances 

serving premises clear and available to Owner, Owner's employees, and emergency 



ADDENDUM NO.2 

SUMMARY 

STUART BACKWASH SYSTEM & SEWER OUTFALL  

011000 - 3 

vehicles at all times.  Do not use these areas for parking or storage of materials unless 

agreed to by Owner. 

a. Schedule deliveries to minimize use of driveways and entrances by construction 

operations. 

b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

D. Condition of Existing Buildings:  Maintain portions of existing buildings affected by construction 

operations in a weather-tight condition throughout construction period.  Repair damage caused 

by construction operations. 

1.8 COORDINATION WITH OCCUPANTS 

A. Full Owner Occupancy:  Owner will occupy site and existing building(s) during entire 

construction period.  Cooperate with Owner during construction operations to minimize conflicts 

and facilitate Owner usage.  Perform the Work so as not to interfere with Owner's day-to-day 

operations.  Maintain existing exits unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 

facilities.  Do not close or obstruct walkways, corridors, or other occupied or used facilities 

without written permission from Owner and approval of authorities having jurisdiction. 

2. Notify Owner not less than 72 hours in advance of activities that will affect Owner's 

operations. 

B. Owner Limited Occupancy of Completed Areas of Construction:  Owner reserves the right to 

occupy and to place and install equipment in completed portions of the Work, prior to Substantial 

Completion of the Work, provided such occupancy does not interfere with completion of the 

Work.  Such placement of equipment and limited occupancy shall not constitute acceptance of 

the total Work. 

1. Engineer will prepare a Certificate of Substantial Completion for each specific portion of 

the Work to be placed in operation prior to Owner acceptance of the completed Work. 

2. Before limited Owner occupancy, mechanical and electrical systems shall be fully 

operational, and required tests and inspections shall be successfully completed.  On 

occupancy, Owner will operate and maintain mechanical and electrical systems serving 

occupied portions of Work. 

1.9 WORK RESTRICTIONS 

A. Work Restrictions, General:  Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and with other requirements of authorities 

having jurisdiction. 

B. On-Site Work Hours:  Limit work in the existing facility to normal business working hours of 

7:30 a.m. to 4:30 p.m., Monday through Friday, unless otherwise indicated or approved by the 

Owner in writing. 
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C. Land Disturbing 

  

1. An “Erosion and Sediment Control Plan” and “Stormwater Management Plan” based on 

the measures shown on the plans and in the specifications have been submitted to the local 

erosion and sediment control and stormwater management review authority (Patrick 

County).  A request for a linear waiver for the force main has been submitted under DEQ 

Guidance Memo No. 15-2003. The Contractor is responsible for submitting an Erosion and 

Sediment Control bond to the county and the submission of a SWPPP.  The Engineer has 

prepared the necessary documents and the Contractor shall be responsible for any 

necessary edits and submission of the documents. The Contractor’s cost for associated 

documentation and implementation shall be included in the Contractor’s bid price for 

Erosion and Sediment Control. 

 

D. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or 

others unless permitted under the following conditions and then only after providing temporary 

utility services according to requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 

2. Obtain Owner's written permission before proceeding with utility interruptions. 

E. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and 

vibration, odors, or other disruption to Owner occupancy with Owner. 

1. Notify Owner not less than two days in advance of proposed disruptive operations. 

2. Obtain Owner's written permission before proceeding with disruptive operations. 

F. Nonsmoking Building:  Smoking is not permitted within the facility or within 25 feet (8 m) of 

entrances, operable windows, or outdoor-air intakes. 

G. Controlled Substances:  Use of controlled substances within the existing facility is not permitted. 

1.10 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content:  The Specifications use certain conventions for the style of language and 

the intended meaning of certain terms, words, and phrases when used in particular situations.  

These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications.  The 

words "shall," "shall be," or "shall comply with," depending on the context, are implied 

where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 

otherwise. 

B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work 

of all Sections in the Specifications. 
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C. Drawing Coordination:  Requirements for materials and products identified on Drawings are 

described in detail in the Specifications.  One or more of the following are used on Drawings to 

identify materials and products: 

1. Terminology:  Materials and products are identified by the typical generic terms used in 

the individual Specifications Sections. 

2. Abbreviations:  Materials and products are identified by abbreviations published as part of 

the schedule on Drawings. 

3. Keynoting:  Materials and products are identified by reference keynotes referencing 

Specification Section numbers found in this or other contract documents for this project. 

1.11 GENERAL PROJECT REQUIREMENTS 

A. Intent of Drawings: 

1. The drawings are diagrammatic only, intending to show general features and locations of 

piping, equipment, fixtures and specialties, and do not necessarily show all required offsets 

and details.  All work shall be accurately laid out with reference to the drawings and in 

cooperating with other trades to avoid conflicts and to obtain a neat and workmanlike 

installation. 

 

2. The drawings are not intended to be rigid in specified details and where they may be in 

conflict with requirements of the other drawings, or of any applicable code or ordinance, 

or with recommendations of the manufacturers of any equipment actually furnished, 

installed or connected, the work hereunder includes the making of such adjustments as may 

be required to cause all such equipment to be installed and connected in conformance with 

such codes, ordinances or recommendations for the safe, proper, efficient operation of the 

equipment. 

B. Intent of the Specifications:  The specifications format has been chosen, merely for the 

convenience of the reader, as a means of presenting information.  This method of presentation is 

not intended to delegate responsibilities for parts of the work, define subcontracts. 

C. Reference to Standard Specifications:  Reference to standard specifications such as ASTM, ANSI, 

AWWA, etc. shall be specification in effect at the date of advertisement unless otherwise stated. 

D. Discrepancies on Plans and Specifications:  If the Contractor observes that the drawings and 

specifications are at difference therewith, he shall promptly notify the Engineer in writing, and 

any necessary changes shall be adjusted as provided in the contract for changes in the work.  If 

the Contractor performs any work knowing, or could have reasonably foreseen such differences, 

or that the work is contrary to any laws, ordnances, rules and regulations, and without such notice 

to the Engineer, he shall bear all cost arising there from.  Anything mentioned in the specifications 

and not shown on the drawings, or shown on the drawings and not mentioned in the specifications, 

shall be of like effect as if shown or mentioned in both.  In case of difference between drawings 

and specifications, the specifications shall govern. 

E. Tools, Plant and Equipment:  If at any time before the commencement or during the progress of 

the work, tools, plant or equipment appear to the Owner to be insufficient, inefficient, or 

inappropriate to secure the quality of the work required or the proper rate of progress, the Owner 

may order the Contractor to increase their efficiency, to improve their character, to augment their 
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number or to substitute new tools, plant, or equipment as the case may be, and the Contractor 

must conform to such order, but the failure of the Owner to demand such an increase of efficiency, 

number or improvements shall not relive the Contractor of his obligation to secure the quality of 

work and the rate of progress necessary to complete the work within the time allowed and to the 

satisfaction of the Owner.  This in no way puts the Owner in control of the work, or the 

Contractor’s means and methods of completing the work. 

F. Maintenance of Service, Prior Use by Owner:  All existing utilities, both public and private, 

including sewer, gas, water, electrical services, etc., shall be protected and their operation shall 

be maintained throughout the course of the work.  Any temporary shutdown of an existing service 

shall be arranged between Contractor and the responsible agency.  The Contractor shall assume 

full responsibility and hold the Owner harmless from the result of any damage that may occur as 

a result of the Contractor’s activities.  Prior to completion of the work, the Owner (by agreement 

with the Contractor) may take over the operation and/or use of the completed project or portions 

thereof.  Such prior use of facilities by the Owner shall not be deemed as acceptance of any work 

or relieve the Contractor from any of the requirements of the Contract Documents. 

G. Code, Laws, and Regulations: 

1. It is intended herein that all work to be performed under this section be in compliance with 

the latest editions of all applicable Federal, State and local codes, laws, and regulations 

governing standards, of design, construction workmanship, materials, types of equipment 

and methods of installation in the Town of Clarksville.  If the contractor performs any work 

knowing it to be contrary to such laws, ordinances, rules and regulations, and without such 

notice to the Engineer, he shall bear all cost arising therefrom. 

 

2. All Contractors and subcontractors performing work under this contract shall conform to 

all requirements of the Commonwealth of Virginia regarding registration. 

 

3. The Contractor’s particular attention is directed to the Virginia Erosion and Sediment 

Control Law of the Commonwealth of Virginia.  This law requires that persons engaging 

in land disturbing activities, as defined therein, must first submit and have approved an 

Erosion and Sediment Control Plan for the project.  Further, all work must conform to the 

requirements of the approved work throughout the life of the project. 

 

4. It shall be the Contractor’s responsibility to prepare, have approved and comply with an 

Erosion and Sediment Control Plan for his part of this work and to otherwise comply with 

the Erosion and Sediment Control Law. 

H. Safety and Health Requirements:  The Contractor shall comply with the Department of Labor’s 

Safety and Health Requirements for construction promulgated under the Occupational Safety and 

Health Act of 1970 (PL 91-596) and under Section 107 of the Contract Work Hours and Safety 

Standards Act (PL 91-54) and all amendatory requirements thereof. 

I. Accidents:  The Contractor shall provide at the site such equipment and medical facilities as 

necessary to supply first-aid service to anyone who may be injured.  The Contractor must 

promptly report in writing to the Owner all accidents whatsoever arising out of, or in connection 

with the performance of the work whether on, or adjacent to, the site and which caused death, 

personal injury, or property damages, giving full details and statements of witness.  In addition, 

if death or serious injuries or serious damages are caused, the accident shall be reported 

immediately by telephone or messenger to both the Engineer and the Owner.  If any claim is made 
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by anyone against the Contractor or any subcontractor on account of any accident, the Contractor 

shall promptly report the facts in writing to the Owner, giving full details of the claim. 

J. Permits and License Agreements:  Where applicable, if construction conditions imposed by the 

Virginia Department of Transportation construction permits and any part of these specifications 

differ, the more stringent requirements shall prevail unless directed otherwise by the Engineer. 

K. Traffic Safety:  The Contractor shall furnish and maintain all necessary barricades.  By-pass signs, 

electrical flasher warning lights, etc., necessary to maintain traffic during construction, in 

compliance with the safety requirements of the Town of Clarksville.  The Contractor shall be 

responsible for maintaining a safe and passable roadway surface at all times.  Streets may be 

closed only with express permission and approved detour routes. 

L. Traffic Requirements:  The Contractor must comply with the following: 

1. When one-way traffic is being maintained, it shall be flagged at all times, and no one-way 

traffic shall be allowed during hours after dark. 

 

2. Blocking of entrances will be permitted only when absolutely necessary, and provisions 

for safe ingress and egress to adjoining property must be provided. 

 

3. All detouring of traffic shall be approved and schedules with the County and/or Virginia 

Department of Transportation.  Contractor shall provide and maintain required signs or 

other warning devices. 

 

4. Local Fire and Police stations shall be advised, in writing, of work schedule and all detours, 

if any.  

 

5. Coordinate and receive permission from Railroad for any traffic, deliveries and 

construction equipment crossing railroad tracks, right-of-ways, or other facilities. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION  

3.1 General 

A. Contractor shall execute all construction work stated in this and all Sections in the manner 

specified or illustrated in the Contract Documents and Drawings.  Any omission in these 

Specifications does not release the Contractor from the responsibility to complete the work or any 

part of the work to the satisfaction of the Owner or his representative. 

3.2 Inspections and Tests 

A. Inspections and Test at Mills and Site Installations:  Where deemed necessary, inspection and test 

of materials and equipment may be made at the place of manufacturer prior to shipment.  In order 

to facilitate such shop or mill inspection, the Contractor shall immediately, upon placing orders 

for materials and equipment, mail copies of such shop or mill inspection, the Contractor shall 
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immediately, upon placing orders for materials and equipment, mail copies of such orders to the 

Engineer, and shall afford ample time to permit the Engineer to have proper and necessary tests 

made prior to any shipment. 

B. Tests of Work in Place:  The following tests are specified for work under this Title and shall be 

successfully completed prior to substantial completion: 

1. Proper startup of equipment and controls. 

END OF SECTION 011000 
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SECTION 012300 - ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined 
in the bidding requirements that may be added to or deducted from the base bid amount if 
Owner decides to accept a corresponding change either in the amount of construction to be 
completed or in the products, materials, equipment, systems, or installation methods described 
in the Contract Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the 
Agreement. 

2. The cost or credit for each alternate is the net addition to or deduction from the Contract 
Sum to incorporate alternate into the Work.  No other adjustments are made to the 
Contract Sum. 

1.4 PROCEDURES 

A. Coordination:  Revise or adjust affected adjacent work as necessary to completely integrate 
work of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar 
items incidental to or required for a complete installation whether or not indicated as part 
of alternate. 

B. Notification:  Immediately following award of the Contract, notify each party involved, in 
writing, of the status of each alternate.  Indicate if alternates have been accepted, rejected, or 
deferred for later consideration.  Include a complete description of negotiated revisions to 
alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate A: Omit Mag-Meter 

1. Base Bid: Provide 6-in Mag Meter and Manhole with pipe configuration at Backwash EQ 
Tank as shown on Drawings (see Sheet C-301). 

2. Alternate: Omit the items listed above, and install alternate pipe configuration as shown 
on Drawings (see Sheet C-301A). 

B. Alternate B: SCADA Integration to Water Treatment Plant SCADA System 

1. Base Bid: No integration into the existing SCADA system. 
2. Alternate: Provide materials and labor required to integrate all proposed controls into the 

existing Water Treatment Plant SCADA System.  

 

 

END OF SECTION 012300 
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Ross, David

From: Lynch, Katherine
Sent: Monday, June 23, 2025 1:31 PM
To: Ross, David
Subject: FW: NAO-2024-01222-TREC (24-V2316) (Stuart Backwash System) - permit conditions

 
 
Katherine Lynch, PWS 
Department Manager 
D 434.549.8500  
 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

   

www.dewberry.com 
 

From: Lawston, Anna R CIV USARMY CENAO (USA) <Anna.R.Lawston@usace.army.mil>  
Sent: Monday, June 23, 2025 7:11 AM 
To: Lynch, Katherine <klynch@Dewberry.com> 
Cc: Lawston, Anna R CIV USARMY CENAO (USA) <Anna.R.Lawston@usace.army.mil> 
Subject: NAO-2024-01222-TREC (24-V2316) (Stuart Backwash System) - permit conditions 
 
[CAUTION] External Email. DO NOT click links or open attachments unless expected. Please use the "Phish Alert" button to 
report all suspicious emails.  
 
Good morning 
 
Thank you for your patience while I review your request. As part of the PCN review, a “May 
AƯect, Not Likely to Adversely AƯect” was coordinated with the USFWS and no response 
was received.  Therefore, no time of year was required.  Unless the additional tree clearing 
you are proposing includes additional crossings within WOTUS, which would require 
additional permit verifications, my action area is the same and no additional coordination 
or review is required. 
 
 
Sincerely 
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Anna Lawston 
Biologist 
Section 106 and Tribal Subject Matter Expert 
Acting ESA and EFH Subject Matter Expert 
NAD – Technical Regional Execution Center 
U.S. Army Corps of Engineers 

  
Mobile :  540-824-5275 
Anna.r.lawston@usace.army.mil 
https://www.nad.usace.army.mil/ 
If a response is required outside of usual 
communications with your Regulatory reviewer, 
please contact CENAD-Regulatory-TREC@usace.army.mil.  

 

 
 
 
From: Lynch, Katherine <klynch@Dewberry.com>  
Sent: Friday, June 6, 2025 4:45 PM 
To: Lawston, Anna R CIV USARMY CENAO (USA) <Anna.R.Lawston@usace.army.mil> 
Subject: [Non-DoD Source] NAO-2024-01222-TREC (24-V2316) (Stuart Backwash System) 
 
Hi Anna,  
 
I am working with Dylan Irby on the Stuart Backwash System. In looking at the permit, we noticed that there was no 
mention of restrictions due to the NLEB. In further discussions with the engineers, it was mentioned that the amount of 
tree clearing may be more than what we had in the original permit submittal. If there were an increase in the amount of 
tree clearing, would there be an issue with the permit as it is written now? Any information on this would be greatly 
appreciated.  
 
Thank you,  
 
Katherine Lynch, PWS 
Department Manager 
D 434.549.8500  
 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

   

www.dewberry.com 

 
 
CONFIDENTIALITY NOTICE: This e-mail message, including any attachments, is intended only for the use 
of the person(s) to whom it is addressed and may contain confidential and privileged information. Any 
unauthorized review, use, disclosure, copying, or distribution is prohibited. If you are not the intended 
recipient, please contact the sender by reply e-mail and destroy all copies of the original message.  
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